**TERMINAL 4**
**GRAIN ELEVATOR SITE IMPROVEMENTS**

EAN 2024D009
Solicitation No. 2024-10766
12/19/2024

| Bidder | Total Price |
|---|---|
| Fulcrum Construction | $1,443,569.58* |
| 3 Kings Environmental, Inc. | $1,745,747.60 |
| Stellar J Corporation | $1,961,379.00 |
| James W. Fowler Co. | $2,586,998.00 |
| Engineer's Estimate | $1,869,201.92 |

*Corrected Bid Total

**TERMINAL 4**
**GRAIN ELEVATOR SITE IMPROVEMENTS**

EAN 2024D009
Solicitation No. 2024-10766
12/19/2024

| Item No. | Item Description | Estimated Quantity | Units | Fulcrum Construction | | James W. Fowler Co. | | Stellar J Corporation | |
|---|---|---|---|---|---|---|---|---|---|
| | | | | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price |
| 0001 | Traffic Control | 1.0 | LS | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $10,000.00 | $10,000.00 |
| 0002 | Mobilization, Surveying, Cleanup, and Demobilization | 1.0 | LS | $17,965.50 | $17,965.50 | $258,000.00 | $258,000.00 | $195,000.00 | $195,000.00 |
| 0003 | Temporary Erosion, Sediment, and Pollution Control | 1.0 | LS | $8,982.75 | $8,982.75 | $10,000.00 | $10,000.00 | $20,000.00 | $20,000.00 |
| 0004 | Demolition on East Side of WorkHouse | 1.0 | LS | $41,146.74 | $41,146.74 | $25,000.00 | $25,000.00 | $200,000.00 | $200,000.00 |
| 0005 | Demolition on West Side of WorkHouse | 1.0 | LS | $82,293.49 | $82,293.49 | $155,000.00 | $155,000.00 | $200,000.00 | $200,000.00 |
| 0006 | Demolition on North Side of Storage Annex | 1.0 | LS | $82,293.49 | $82,293.49 | $125,000.00 | $125,000.00 | $30,000.00 | $30,000.00 |
| 0007 | Demolition on East Side of Storage Annexes | 1.0 | LS | $77,150.14 | $77,150.14 | $50,000.00 | $50,000.00 | $12,000.00 | $12,000.00 |
| 0008 | Removal of Existing Netting on 1930 Storage Annex | 1.0 | LS | $25,716.71 | $25,716.71 | $50,000.00 | $50,000.00 | $10,000.00 | $10,000.00 |
| 0009 | Demolition of Aerial Tube and Cable | 1.0 | LS | $15,430.03 | $15,430.03 | $15,000.00 | $15,000.00 | $30,000.00 | $30,000.00 |
| 0010 | Demolition of Bridges | 1.0 | LS | $222,641.59 | $222,641.59 | $90,000.00 | $90,000.00 | $220,000.00 | $220,000.00 |
| 0011 | Stud Framing at Openings | 1.0 | LS | $35,691.46 | $35,691.46 | $45,000.00 | $45,000.00 | $25,000.00 | $25,000.00 |
| 0012 | Gravel Removal and Disposal | 2,717.0 | SF | $71.86 | $195,243.62 | $4.00 | $10,868.00 | $12.00 | $32,604.00 |

**TERMINAL 4**
**GRAIN ELEVATOR SITE IMPROVEMENTS**

EAN 2024D009
Solicitation No. 2024-10766
12/19/2024

| Item No. | Item Description | Estimated Quantity | Units | Fulcrum Construction | | James W. Fowler Co. | | Stellar J Corporation | |
|---|---|---|---|---|---|---|---|---|---|
| | | | | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price |
| 0013 | Steel Cables and Anchor Plates | 9,810.0 | LF | $20.96 | $205,617.60 | $65.00 | $637,650.00 | $30.00 | $294,300.00 |
| 0014 | Netting and Hardware at 1930 Storage Annex | 50,400.0 | SF | $2.60 | $131,040.00 | $8.15 | $410,760.00 | $3.50 | $176,400.00 |
| 0015 | Window Netting and Hardware at 1930 Storage Annex | 1,560.0 | SF | $10.00 | $15,600.00 | $25.00 | $39,000.00 | $12.00 | $18,720.00 |
| 0016 | Netting and Hardware at 1918 Storage Annex | 31,500.0 | SF | $2.60 | $81,900.00 | $9.00 | $283,500.00 | $4.25 | $133,875.00 |
| 0017 | Netting and Hardware at WorkHouse | 16,485.0 | SF | $2.60 | $42,861.00 | $12.00 | $197,820.00 | $8.00 | $131,880.00 |
| 0018 | Soil Stabilization | 236.0 | CY | $335.36 | $79,144.96 | $400.00 | $94,400.00 | $600.00 | $141,600.00 |
| 0019 | Fence, Gates, and Signage | 1.0 | LS | $77,850.50 | $77,850.50 | $85,000.00 | $85,000.00 | $80,000.00 | $80,000.00 |
| | **Total Amount Bid (Basis of Award)** | | | | **$1,443,569.58** | | **$2,586,998.00** | | **$1,961,379.00** |

| **TERMINAL 4**<br>**GRAIN ELEVATOR SITE IMPROVEMENTS**<br><br>EAN 2024D009<br>Solicitation No. 2024-10766<br>12/19/2024 | | | | **3 Kings Environmental, Inc.** | | **Engineer's Estimate** | |
|---|---|---|---|---|---|---|---|
| **Item No.** | **Item Description** | **Estimated Quantity** | **Units** | **Unit Price** | **Total Price** | **Unit Price** | **Total Price** |
| 0001 | Traffic Control | 1.0 | LS | $1,000.00 | $1,000.00 | $52,800.00 | $52,800.00 |
| 0002 | Mobilization, Surveying, Cleanup, and Demobilization | 1.0 | LS | $58,976.00 | $58,976.00 | $17,500.00 | $17,500.00 |
| 0003 | Temporary Erosion, Sediment, and Pollution Control | 1.0 | LS | $4,546.00 | $4,546.00 | $3,725.00 | $3,725.00 |
| 0004 | Demolition on East Side of WorkHouse | 1.0 | LS | $98,055.00 | $98,055.00 | $25,584.00 | $25,584.00 |
| 0005 | Demolition on West Side of WorkHouse | 1.0 | LS | $138,711.00 | $138,711.00 | $78,562.00 | $78,562.00 |
| 0006 | Demolition on North Side of Storage Annex | 1.0 | LS | $68,775.00 | $68,775.00 | $19,687.00 | $19,687.00 |
| 0007 | Demolition on East Side of Storage Annexes | 1.0 | LS | $83,168.00 | $83,168.00 | $77,636.00 | $77,636.00 |
| 0008 | Removal of Existing Netting on 1930 Storage Annex | 1.0 | LS | $29,772.00 | $29,772.00 | $23,681.00 | $23,681.00 |
| 0009 | Demolition of Aerial Tube and Cable | 1.0 | LS | $17,858.00 | $17,858.00 | $17,737.00 | $17,737.00 |
| 0010 | Demolition of Bridges | 1.0 | LS | $38,422.00 | $38,422.00 | $176,510.00 | $176,510.00 |
| 0011 | Stud Framing at Openings | 1.0 | LS | $29,301.00 | $29,301.00 | $83,000.00 | $83,000.00 |
| 0012 | Gravel Removal and Disposal | 2,717.0 | SF | $3.70 | $10,052.90 | $5.00 | $13,585.00 |

| **TERMINAL 4**<br>**GRAIN ELEVATOR SITE IMPROVEMENTS**<br><br>EAN 2024D009<br>Solicitation No. 2024-10766<br>12/19/2024 | | | | **3 Kings Environmental, Inc.** | | **Engineer's Estimate** | |
|---|---|---|---|---|---|---|---|
| **Item No.** | **Item Description** | **Estimated Quantity** | **Units** | **Unit Price** | **Total Price** | **Unit Price** | **Total Price** |
| 0013 | Steel Cables and Anchor Plates | 9,810.0 | LF | $17.00 | $166,770.00 | $12.04 | $118,112.40 |
| 0014 | Netting and Hardware at 1930 Storage Annex | 50,400.0 | SF | $8.06 | $406,224.00 | $7.50 | $378,000.00 |
| 0015 | Window Netting and Hardware at 1930 Storage Annex | 1,560.0 | SF | $16.05 | $25,038.00 | $91.12 | $142,147.20 |
| 0016 | Netting and Hardware at 1918 Storage Annex | 31,500.0 | SF | $9.25 | $291,375.00 | $7.44 | $234,360.00 |
| 0017 | Netting and Hardware at WorkHouse | 16,485.0 | SF | $10.10 | $166,498.50 | $7.24 | $119,351.40 |
| 0018 | Soil Stabilization | 236.0 | CY | $125.45 | $29,606.20 | $742.22 | $175,163.92 |
| 0019 | Fence, Gates, and Signage | 1.0 | LS | $81,599.00 | $81,599.00 | $112,060.00 | $112,060.00 |
| | **Total Amount Bid (Basis of Award)** | | | | **$1,745,747.60** | | **$1,869,201.92** |